

CORRIGENDUM [No. 3]: EXTENSION IN DEADLINE FOR CLARIFICATION REQUESTS
150 MW Solar Projects in Balochistan and 220 MW Site Neutral Hybrid Project at Dhabeji
("Projects")

KE had invited bids/proposals from the investors for the development of the subject Projects through advertisement made on April 2, 2024.

This corrigendum is to notify that the deadline for submission of clarifications on the RFP Documents has been extended as per table below:

S. No.	Project Name	Clarification Submission Deadline (Original)¹	Clarification Submission Deadline (Revised)	Bid Submission Deadline
1	50 MW Solar Project at Winder and 100 MW Solar Project at Bela	22-April-2024	20-June-2024	31-July-2024
2	220 MW Site Neutral Hybrid Project at Dhabeji	25-April-2024	05-July-2024	31-August-2024

¹Clarification date as per RFP Section 8.4 of 50 MW Solar Project at Winder and 100 MW Solar Project at Bela and Section 9 of 220 MW Site Neutral Hybrid Project at Dhabeji

KE will timely be responding to clarifications received prior to the deadline and K-Electric will not have any obligation to respond to clarifications received after the clarification deadline.