

**CORRIGENDUM No. 1: EXTENSION IN DEADLINE FOR CLARIFICATION REQUESTS**  
**120 MW SSEP Solar Project at Deh Halkani and 150 MW SSEP Solar Project at Deh Metha Ghar (“Projects”)**

KE had invited bids/proposals from the investors for the development of the subject Projects on June 03, 2024.

This corrigendum is to notify that the deadline for submission of clarifications on the RFP Documents has been extended as follows:

<b>S. No.</b>	<b>Project Name</b>	<b>Clarification Submission Deadline (Original)<sup>1</sup></b>	<b>Clarification Submission Deadline (Revised)</b>
1	120 MW SSEP Solar Project at Deh Halkani	04-July-2024	20-July-2024
2	150 MW SSEP Solar Project at Deh Metha Ghar	04-July-2024	20-July-2024

<sup>1</sup>Clarification date as per RFP Section 6.3 of 120 MW SSEP Solar Project at Deh Halkani and 150 MW SSEP Solar Project at Deh Metha Ghar

KE will timely be responding to clarifications received prior to the deadline and KE will not have any obligation to respond to clarifications received after the clarification deadline.